
Environmental Monitoring and 
Reporting Services

Informational Meeting
April 25, 2007
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Project Overview

• Raw Water Conveyance
• Deliver 15,750 AFY
• New intake structure
• 45 miles of pipeline
• 3 Storage tanks
• 3 Pump stations
• “Reserved capacity”



Project Participants

15,750 Acre Feet per year15,750 Acre Feet per year

Paso Robles Paso Robles 4,000 AFY4,000 AFY
Templeton CSD   Templeton CSD   250 AFY250 AFY
Atascadero MWCAtascadero MWC 2,000 AFY2,000 AFY
SLO City SLO City 3,380 AFY3,380 AFY
CSA10ACSA10A 25 AFY25 AFY

Lake Nacimiento



Environmental Monitoring 
Scope of Work overview 

• General environmental / permitting requirements
– Overall goals:

• minimize environmental impacts of construction
• maintain compliance with all conditions
• prepare accurate and timely reports
• work efficiently, avoid delays in construction and to stay within budget

– EIR requirements, including pre-construction surveys
– Permits & other authorizations



Scope of Work cont.

• Contractor training
– For each of the five construction contracts
– Train all monitors
– Training at kick-off meeting
– Half-hour minimum for all construction 

personnel
– Refresher training & training for new 

personnel who come onto the job
– Tailgate meetings for key issues



Scope of Work cont.

• Permit compliance responsibility
– District ultimately responsible to permitting 

agencies
– Contractors will be held responsible by District
– Jacobs and successful EM team’s role – keep 

contractors in compliance



Scope of Work cont.

• Monitoring
– Expected to cover multiple headings and 

locations throughout
– Agriculture
– Biology
– Cultural
– Hazardous materials
– Paleontology
– Storm & non-storm water



Scope of Work cont.

• Reporting & Documentation
– Daily reports
– Monthly reports to District
– Specific documents and reports, including: 

weed distribution & SJKF habitat evaluation 
form

– Construction completion reports for each 
construction specification – suitable for 
submission to permitting agencies



Construction Schedule
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Spec 1 – Lake Tap & 
Tunnel

Spec 3

Spec 4

Spec 5

Geographic Schedule Summary



CM Organization



Jacobs Subcontract
• Compensation – Appendix 2

– Schedule of values/rates
– 10% retention

• QA/QC
• Indemnification
• Insurance

– Auto
– Commercial General Liability
– Professional Liability

• Health Safety and Environment (HSE) 
• Exceptions



Site Visits

• Public Access to a majority of the 
alignment

• Limited access to private and military 
property – site visits discouraged.



Consultant Selection Process

• Select from proposal and reference 
checks
– Personnel qualifications including subs
– Project Manager
– Issue area knowledge
– Quality of previous work products
– Cost competitiveness

• Interviews optional at District discretion



Questions and Answers

Eric Wier 805-788-2766        ewier@co.slo.ca.us

Ron Drake     805-217-1564        ron.drake@jacobs.com
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